BID TAB FOR: White Pond Phase 3

BID DATE: December 23, 2015

FILE NO. 2011-026-00

CODE: 4060-P11010

REF. ITEM ENGINEER'S ESTIMATE *1. Perram Electric, Inc. **2 Thompson Electric, Inc. ***3 Miller Cable Company
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
ROADWAY
1 201 CLEARING AND GRUBBING 1 LUMP $2,000.00 $2,000.00 $100.00 $100.00 $648.00 $648.00 $300.00 $300.00
2 456 CONCRETE WALK, 6 INCHES THICK 285 SF $5.50 $1,567.50 $14.20 $4,047.00 $9.45 $2,693.25 $13.00 $3,705.00
3 456 CURB RAMPS 475 SF $14.00 $6,650.00 $21.25 $10,093.75 $10.50 $4,987.50 $18.00 $8,550.00
PAVEMENT
4 455 COMBINATION CURB AND GUTTER 165 FT $18.00 $2,970.00 $31.50 $5,197.50 $34.65 $5,717.25 $50.00 $8,250.00
TRAFFIC SIGNALS
5 625 2" SCHEDULE 40 PVC CONDUIT, NOT ENCASED 115 FT $7.00 $805.00 $6.25 $718.75 $9.12 $1,048.80 $7.10 $816.50
6 625 3" SCHEDULE 40 PVC CONDUIT, NOT ENCASED 130 FT $9.00 $1,170.00 $7.90 $1,027.00 $9.84 $1,279.20 $9.00 $1,170.00
7 625 3" SCHEDULE 40 PVC CONDUIT, ENCASED (TRAFFIC) 100 FT $15.00 $1,500.00 $16.85 $1,685.00 $50.70 $5,070.00 $14.00 $1,400.00
8 625 LUMINAIRE 1 EA $410.00 $410.00 $642.70 $642.70 $702.00 $702.00 $650.00 $650.00
9 625 TRENCHING AND BACKFILL, 42" DEEP (TRAFFIC) 310 FT $6.00 $1,860.00 $14.50 $4,495.00 $10.08 $3,124.80 $14.00 $4,340.00
10 625 TRENCH IN PAVED AREA, TYPE A 80 FT $35.00 $2,800.00 $31.00 $2,480.00 $46.65 $3,732.00 $29.00 $2,320.00
11 625 PULL BOX, 725.06, 24"X36" 1 EA $966.00 $966.00 $953.75 $953.75 $786.00 $786.00 $1,400.00 $1,400.00
12 625 GROUND ROD 11 EA $180.00 $1,980.00 $194.70 $2,141.70 $114.75 $1,262.25 $85.00 $935.00
13 625 PLASTIC CAUTION TAPE 345 FT $0.60 $207.00 $0.10 $34.50 $0.36 $124.20 $0.30 $103.50
14 630 SIGN HANGER ASSEMBLY, MAST ARM, AS PER PLAN 11 EA $280.00 $3,080.00 $442.45 $4,866.95 $726.00 $7,986.00 $475.00 $5,225.00
15 630 SIGN, FLAT SHEET 22 SF $18.00 $396.00 $18.40 $404.80 $27.50 $605.00 $31.00 $682.00
16 629 STREET NAME SIGN 8 EA $114.00 $912.00 $379.70 $3,037.60 $253.00 $2,024.00 $775.00 $6,200.00
VEHICULAR SIGNAL HEAD, (LED) YELLOW, 3-
SECTION, 12" LENS, 1-WAY, WITH BACKPLATE, AS
17 632 PER PLAN 16 EA $803.00 $12,848.00 $622.15 $9,954.40 $818.75 $13,100.00 $900.00 $14,400.00
VEHICULAR SIGNAL HEAD, (LED) YELLOW, 5-
SECTION, 12" LENS, 1-WAY, WITH BACKPLATE, AS
18 632 PER PLAN 4 EA $1,225.00 $4,900.00 $1,037.70 $4,150.80 $1,331.00 $5,324.00 $1,300.00 $5,200.00
PEDESTRIAN SIGNAL HEAD, (LED), TYPE D2, AS PER
19 632 PLAN 6 EA $608.00 $3,648.00 $382.70 $2,296.20 $508.50 $3,051.00 $600.00 $3,600.00
20 632 PEDESTRIAN PUSH BUTTON, AS PER PLAN 4 EA $275.00 $1,100.00 $258.70 $1,034.80 $240.00 $960.00 $120.00 $480.00
21 632 SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG 970 FT $1.50 $1,455.00 $2.20 $2,134.00 $2.33 $2,260.10 $0.90 $873.00
22 632 SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG 1,000 FT $2.50 $2,500.00 $2.50 $2,500.00 $3.50 $3,500.00 $1.10 $1,100.00
23 632 SIGNAL CABLE, 7 CONDUCTOR NO. 14 AWG 1,530 FT $2.40 $3,672.00 $3.00 $4,590.00 $3.74 $5,722.20 $1.30 $1,989.00
24 632 SIGNAL SUPPORT FOUNDATION 1 EA $2,200.00 $2,200.00 $3,504.75 $3,504.75 $2,034.00 $2,034.00 $4,400.00 $4,400.00
25 632 POWER CABLE, 3 CONDUCTOR NO. 4 AWG 575 FT $5.50 $3,162.50 $5.30 $3,047.50 $5.28 $3,036.00 $4.60 $2,645.00
26 632 POWER SERVICE, AS PER PLAN 2 EA $1,622.00 $3,244.00 $1,473.40 $2,946.80 $1,992.00 $3,984.00 $1,500.00 $3,000.00
COMBINATION SIGNAL SUPPORT, TYPE TC-12.30
27 632 DESIGN 9 POLE, WITH MAST ARMS 1 EA $11,000.00 $11,000.00 $15,227.80 $15,227.80 $20,146.00 $20,146.00 $18,650.00 $18,650.00
28 632 SIGNALIZATION, MISC.: FOUNDATION TEST HOLES 2 EA $403.00 $806.00 $200.00 $400.00 $222.00 $444.00 $140.00 $280.00
CONTROLLER UNIT, TYPE TS2/A2 WITH CABINET,
29 633 TYPE TS1, AS PER PLAN 3 EA $11,200.00 $33,600.00 $9,534.77 $28,604.31 $13,770.00 $41,310.00 $14,980.00 $44,940.00
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BID DATE: December 23, 2015 CODE: 4060-P11010
30 633 CABINET FOUNDATION, AS PER PLAN 3 EA $1,520.00 $4,560.00 $1,951.50 $5,854.50 $1,158.00 $3,474.00 $2,450.00 $7,350.00
31 633 CONTROLLER WORK PAD, AS PER PLAN 3 EA $414.00 $1,242.00 $150.00 $450.00 $594.00 $1,782.00 $100.00 $300.00
UNINTERRUPTIBLE POWER SUPPLY, (UPS), 1000
32 633 WATT, LESS ENCLOSURE, AS PER PLAN 3 EA $3,700.00 $11,100.00 $4,318.10 $12,954.30 $3,969.00 $11,907.00 $3,650.00 $10,950.00
33 633 CONTROLLER ITEM MISC.: PREEMPTION 3 EA $11,000.00 $33,000.00 $5,832.70 $17,498.10 $5,491.80 $16,475.40 $4,750.00 $14,250.00
FIBER OPTIC ETHERNET TRANSCIEVER, AS PER
34 633 PLAN 3 EA $1,200.00 $3,600.00 $1,500.00 $4,500.00 $611.70 $1,835.10 $1,750.00 $5,250.00
35 632 FIBER OPTIC CABLE, 18 FIBER 600 FT $3.60 $2,160.00 $4.00 $2,400.00 $8.76 $5,256.00 $3.10 $1,860.00
36 632 TERMINATION PANEL, 12 FIBER, AS PER PLAN 2 EA $340.00 $680.00 $409.70 $819.40 $723.35 $1,446.70 $600.00 $1,200.00
37 632 FIBER OPTIC CONNECTOR, AS PER PLAN 24 EA $110.00 $2,640.00 $48.75 $1,170.00 $91.92 $2,206.08 $75.00 $1,800.00
FIBER OPTIC CABLE, MISC.: FIBER OPTIC PATCH
38 632 CORD (LC-LC DUPLEX, SINGLE-MODE, 6 FEET) 3 EA $140.00 $420.00 $60.00 $180.00 $51.45 $154.35 $50.00 $150.00
39 632 VIDEO DETECTION SYSTEM, AS PER PLAN 3 EA $18,540.00 $55,620.00 $15,470.20 $46,410.60 $15,336.00 $46,008.00 $19,150.00 $57,450.00
40 632 REMOVAL OF TRAFFIC SIGNAL INSTALLATION 1 EA $2,000.00 $2,000.00 $4,774.45 $4,774.45 $4,008.00 $4,008.00 $2,100.00 $2,100.00
MAINTENANCE OF TRAFFIC
41 614 MAINTAINING TRAFFIC 1 LUMP $20,000.00 $20,000.00 $8,000.00 $8,000.00 $12,300.00 $12,300.00 $4,650.00 $4,650.00
UNIFORMED LAW ENFORCEMENT OFFICER WITH
42 613 PATROL CAR 60 HOUR $68.00 $4,080.00 $68.00 $4,080.00 $68.00 $4,080.00 $68.00 $4,080.00
MISCELLANEOQOUS
43 623 CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP $4,000.00 $4,000.00 $100.00 $100.00 $1,100.00 $1,100.00 $550.00 $550.00
44 624 MOBILIZATION 1 LUMP $10,100.00 $10,100.00 $10,000.00 $10,000.00 $3,084.00 $3,084.00 $4,326.00 $4,326.00
45 103.05 CONTRACT PERFORMANCE BOND 1 LUMP $5,000.00 $5,000.00 $6,700.00 $6,700.00 $1,800.00 $1,800.00 $1,651.00 $1,651.00
Unofficial Construction Cost $273,611.00 $248,208.71 $263,578.18 $265,521.00
ALTERNATE #1
CONTROLLER ITEM MISC.: PREEMPTION (SONEM
ALT#1 633 2000) 3 EACH $12,000.00 $36,000.00 $7,198.00 $21,594.00 $4,950.00 $14,850.00 $5,300.00 $15,900.00
ALTERNATE #2
VIDEO DETECTION SYSTEM, AS PER PLAN,
ALT#2 632 AUTOSCOPE ENCORE 3 EA $18,540.00 $55,620.00 $21,326.00 $63,978.00 $18,750.00 $56,250.00 $19,650.00 $58,950.00
ALTERNATE #3
UNINTERRUPTIBLE POWER SERVICE (UPS), AS PER
ALT#3 633 PLAN, CLARY SP1000SN 3 EA $4,000.00 $12,000.00 $7,763.00 $23,289.00 $6,403.00 $19,209.00 $6,450.00 $19,350.00
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TOTAL CONSTRUCTION COSTS $273,611.00 $248,208.71 $263,578.18 $265,521.00

+/- ENGINEER'S ESTIMATE -9.3% -3.7% -3.0%
ALTERNATE #1

TOTAL CONSTRUCTION COSTS $36,000.00 $21,594.00 $14,850.00 $15,900.00

+/- ENGINEER'S ESTIMATE -40.0% -58.8% -55.8%
ALTERNATE #2

TOTAL CONSTRUCTION COSTS $55,620.00 $63,978.00 $56,250.00 $58,950.00

+/- ENGINEER'S ESTIMATE +15.0% +1.1% +6.0%
ALTERNATE #3

TOTAL CONSTRUCTION COSTS $12,000.00 $23,289.00 $19,209.00 $19,350.00

+/- ENGINEER'S ESTIMATE +94.1% +60.1% +61.3%

*Ref #30 correction not initialed or dated.

**Ref #37 Estimated Quantity and Unit is incorrect...Total Iltem Cost is incorrect. Contractor Equal Employment Opportunity Certification not signed.

ODOT's Job LPA Template "has/has not" not circled.

***Ref #'s 21-23 corrections initialed but not dated. Ref #23 total is incorrect. Ref #44 correction initialed but not dated.

**xStatement of Bidder's Qualifications-notary not signed. Bidder Employment Practices RPT(2) not signed(pgl). Contractor Equal Employment Opportunity Certification not signed. ODOT's 2013 LPA Template "has/has not" not circ
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REF. ITEM ENGINEER'S ESTIMATE ****4. J. Ranck Electric, Inc.
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT
ROADWAY
1 201 CLEARING AND GRUBBING 1 LUMP $2,000.00 $2,000.00 $100.00 $100.00
2 456 CONCRETE WALK, 6 INCHES THICK 285 SF $5.50 $1,567.50 $16.00 $4,560.00
3 456 CURB RAMPS 475 SF $14.00 $6,650.00 $15.00 $7,125.00
PAVEMENT
4 455 COMBINATION CURB AND GUTTER 165 FT $18.00 $2,970.00 $45.00 $7,425.00
TRAFFIC SIGNALS
5 625 2" SCHEDULE 40 PVC CONDUIT, NOT ENCASED 115 FT $7.00 $805.00 $3.00 $345.00
6 625 3" SCHEDULE 40 PVC CONDUIT, NOT ENCASED 130 FT $9.00 $1,170.00 $4.00 $520.00
7 625 3" SCHEDULE 40 PVC CONDUIT, ENCASED (TRAFFIC) 100 FT $15.00 $1,500.00 $4.00 $400.00
8 625 LUMINAIRE 1 EA $410.00 $410.00 $400.00 $400.00
9 625 TRENCHING AND BACKFILL, 42" DEEP (TRAFFIC) 310 FT $6.00 $1,860.00 $6.00 $1,860.00
10 625 TRENCH IN PAVED AREA, TYPE A 80 FT $35.00 $2,800.00 $25.00 $2,000.00
11 625 PULL BOX, 725.06, 24"X36" 1 EA $966.00 $966.00 $1,100.00 $1,100.00
12 625 GROUND ROD 11 EA $180.00 $1,980.00 $175.00 $1,925.00
13 625 PLASTIC CAUTION TAPE 345 FT $0.60 $207.00 $0.10 $34.50
14 630 SIGN HANGER ASSEMBLY, MAST ARM, AS PER PLAN 11 EA $280.00 $3,080.00 $575.00 $6,325.00
15 630 SIGN, FLAT SHEET 22 SF $18.00 $396.00 $40.00 $880.00
16 629 STREET NAME SIGN 8 EA $114.00 $912.00 $1,300.00 $10,400.00
VEHICULAR SIGNAL HEAD, (LED) YELLOW, 3-
SECTION, 12" LENS, 1-WAY, WITH BACKPLATE, AS
17 632 PER PLAN 16 EA $803.00 $12,848.00 $850.00 $13,600.00
VEHICULAR SIGNAL HEAD, (LED) YELLOW, 5-
SECTION, 12" LENS, 1-WAY, WITH BACKPLATE, AS
18 632 PER PLAN 4 EA $1,225.00 $4,900.00 $1,250.00 $5,000.00
PEDESTRIAN SIGNAL HEAD, (LED), TYPE D2, AS PER
19 632 PLAN 6 EA $608.00 $3,648.00 $700.00 $4,200.00
20 632 PEDESTRIAN PUSH BUTTON, AS PER PLAN 4 EA $275.00 $1,100.00 $250.00 $1,000.00
21 632 SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG 970 FT $1.50 $1,455.00 $1.25 $1,212.50
22 632 SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG 1,000 FT $2.50 $2,500.00 $1.75 $1,750.00
23 632 SIGNAL CABLE, 7 CONDUCTOR NO. 14 AWG 1,530 FT $2.40 $3,672.00 $2.15 $3,289.50
24 632 SIGNAL SUPPORT FOUNDATION 1 EA $2,200.00 $2,200.00 $3,400.00 $3,400.00
25 632 POWER CABLE, 3 CONDUCTOR NO. 4 AWG 575 FT $5.50 $3,162.50 $5.50 $3,162.50
26 632 POWER SERVICE, AS PER PLAN 2 EA $1,622.00 $3,244.00 $2,000.00 $4,000.00
COMBINATION SIGNAL SUPPORT, TYPE TC-12.30
27 632 DESIGN 9 POLE, WITH MAST ARMS 1 EA $11,000.00 $11,000.00 $23,000.00 $23,000.00
28 632 SIGNALIZATION, MISC.: FOUNDATION TEST HOLES 2 EA $403.00 $806.00 $2,000.00 $4,000.00
CONTROLLER UNIT, TYPE TS2/A2 WITH CABINET,
29 633 TYPE TS1, AS PER PLAN 3 EA $11,200.00 $33,600.00 $12,000.00 $36,000.00
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30 633 CABINET FOUNDATION, AS PER PLAN 3 EA $1,520.00 $4,560.00 $1,650.00 $4,950.00
31 633 CONTROLLER WORK PAD, AS PER PLAN 3 EA $414.00 $1,242.00 $1,500.00 $4,500.00
UNINTERRUPTIBLE POWER SUPPLY, (UPS), 1000
32 633 WATT, LESS ENCLOSURE, AS PER PLAN 3 EA $3,700.00 $11,100.00 $3,500.00 $10,500.00
33 633 CONTROLLER ITEM MISC.: PREEMPTION 3 EA $11,000.00 $33,000.00 $4,700.00 $14,100.00
FIBER OPTIC ETHERNET TRANSCIEVER, AS PER
34 633 PLAN 3 EA $1,200.00 $3,600.00 $2,200.00 $6,600.00
35 632 FIBER OPTIC CABLE, 18 FIBER 600 FT $3.60 $2,160.00 $4.00 $2,400.00
36 632 TERMINATION PANEL, 12 FIBER, AS PER PLAN 2 EA $340.00 $680.00 $725.00 $1,450.00
37 632 FIBER OPTIC CONNECTOR, AS PER PLAN 24 EA $110.00 $2,640.00 $75.00 $1,800.00
FIBER OPTIC CABLE, MISC.: FIBER OPTIC PATCH
38 632 CORD (LC-LC DUPLEX, SINGLE-MODE, 6 FEET) 3 EA $140.00 $420.00 $100.00 $300.00
39 632 VIDEO DETECTION SYSTEM, AS PER PLAN 3 EA $18,540.00 $55,620.00 $19,500.00 $58,500.00
40 632 REMOVAL OF TRAFFIC SIGNAL INSTALLATION 1 EA $2,000.00 $2,000.00 $3,000.00 $3,000.00
MAINTENANCE OF TRAFFIC
41 614 MAINTAINING TRAFFIC 1 LUMP $20,000.00 $20,000.00 $8,000.00 $8,000.00
UNIFORMED LAW ENFORCEMENT OFFICER WITH
42 613 PATROL CAR 60 HOUR $68.00 $4,080.00 $68.00 $4,080.00
MISCELLANEOQOUS
43 623 CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP $4,000.00 $4,000.00 $1,500.00 $1,500.00
44 624 MOBILIZATION 1 LUMP $10,100.00 $10,100.00 $10,000.00 $10,000.00
45 103.05 CONTRACT PERFORMANCE BOND 1 LUMP $5,000.00 $5,000.00 $7,000.00 $7,000.00
Unofficial Construction Cost $273,611.00 $287,694.00
ALTERNATE #1
CONTROLLER ITEM MISC.: PREEMPTION (SONEM
ALT#1 633 2000) 3 EACH $12,000.00 $36,000.00 $4,800.00 $14,400.00
ALTERNATE #2
VIDEO DETECTION SYSTEM, AS PER PLAN,
ALT#2 632 AUTOSCOPE ENCORE 3 EA $18,540.00 $55,620.00 $22,300.00 $66,900.00
ALTERNATE #3
UNINTERRUPTIBLE POWER SERVICE (UPS), AS PER
ALT#3 633 PLAN, CLARY SP1000SN 3 EA $4,000.00 $12,000.00 $6,900.00 $20,700.00
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TOTAL CONSTRUCTION COSTS $273,611.00 $287,694.00

+/- ENGINEER'S ESTIMATE +5.1%
ALTERNATE #1

TOTAL CONSTRUCTION COSTS $36,000.00 $14,400.00

+/- ENGINEER'S ESTIMATE -60.0%
ALTERNATE #2

TOTAL CONSTRUCTION COSTS $55,620.00 $66,900.00

+/- ENGINEER'S ESTIMATE +20.3%
ALTERNATE #3

TOTAL CONSTRUCTION COSTS $12,000.00 $20,700.00

+/- ENGINEER'S ESTIMATE +72.5%

*Ref #30 correction not initialed or dated.

**Ref #37 Estimated Quantity and Unit is incorrect...Total Iltem Cost is incorrect. Contractor Equal Employment Opportunity Certification |

ODOT's Job LPA Template "has/has not" not circled.

***Ref #'s 21-23 corrections initialed but not dated. Ref #23 total is incorrect. Ref #44 correction initialed but not dated.
**+*Statement of Bidder's Qualifications-notary not signed. Bidder Employment Practices RPT(2) not signed(pgl). Contractor Equal Emptled.












BIDDING SCHEDULE FOR: White Pond Phase 3

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:
The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement
and all other work incidental thereto, including any and all work and materials that may be necessary to connect the
work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on
file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound
herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of
Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

(MUST BE TOTAL ITEM
REF. ITEM ESTIMATED COMPLETED) COST
NO. NO. ITEM - DESCRIPTION QUANTITY AND UNIT | UNIT PRICE IN [ (QUANTITY x
FIGURES UNIT PRICE)
1 201 |CLEARING AND GRUBBING 1 LS
2 456 |CONCRETE WALK, 6 INCHES THICK 285 SF
3 456 |CURB RAMPS 475 SF
PAVEMENT
4 455 |COMBINATION CURB AND GUTTER 165 FT
TRAFFIC SIGNALS
2" SCHEDULE 40 PVC CONDUIT, NOT
5 625 |ENCASED 115 FT
3" SCHEDULE 40 PVC CONDUIT, NOT
6 625 |ENCASED 130 FT
3" SCHEDULE 40 PVC CONDUIT, ENCASED
7 625 |(TRAFFIC) 100 FT
8 625 |LUMINAIRE 1 EA
TRENCHING AND BACKFILL, 42" DEEP
9 625 |(TRAFFIC) 310 FT
10 625 |TRENCH IN PAVED AREA, TYPE A 80 FT
11 625 [PULL BOX, 725.06, 24"X36" 1 EA
12 625 |GROUND ROD 11 EA
13 625 [PLASTIC CAUTION TAPE 345 FT
SIGN HANGER ASSEMBLY, MAST ARM, AS
14 630 |PER PLAN 11 EA
15 630 [SIGN, FLAT SHEET 22 SF
16 629 |STREET NAME SIGN 8 EA
VEHICULAR SIGNAL HEAD, (LED) YELLOW,
3-SECTION, 12" LENS, 1-WAY, WITH
17 632 |BACKPLATE, AS PER PLAN 16 EA




BIDDING SCHEDULE FOR: White Pond Phase 3

(MUST BE TOTAL ITEM
REF. ITEM ESTIMATED COMPLETED) COST
NO. NO. ITEM - DESCRIPTION QUANTITY AND UNIT | UNIT PRICE IN [ (QUANTITY x
FIGURES UNIT PRICE)
VEHICULAR SIGNAL HEAD, (LED) YELLOW,
5-SECTION, 12" LENS, 1-WAY, WITH
18 632 |BACKPLATE, AS PER PLAN 4 EA
PEDESTRIAN SIGNAL HEAD, (LED), TYPE
19 632 |D2, AS PER PLAN 6 EA
20 632 |PEDESTRIAN PUSH BUTTON, AS PER PLAN 4 EA
SIGNAL CABLE, 2 CONDUCTOR, NO. 14
21 632 |AWG 970 FT
SIGNAL CABLE, 5 CONDUCTOR, NO. 14
22 632 |AWG 1,000 FT
SIGNAL CABLE, 7 CONDUCTOR NO. 14
23 632 |AWG 1,530 FT
24 632 |SIGNAL SUPPORT FOUNDATION 1 EA
25 632 |POWER CABLE, 3 CONDUCTOR NO. 4 AWG 575 FT
26 632 |POWER SERVICE, AS PER PLAN 2 EA
COMBINATION SIGNAL SUPPORT, TYPE TC-
27 632 |12.30 DESIGN 9 POLE, WITH MAST ARMS 1 EA
SIGNALIZATION, MISC.: FOUNDATION TEST
28 632 |HOLES 2 EA
CONTROLLER UNIT, TYPE TS2/A2 WITH
29 633 |CABINET, TYPE TS1, AS PER PLAN 3 EA
30 633 |CABINET FOUNDATION, AS PER PLAN 3 EA
31 633 [CONTROLLER WORK PAD, AS PER PLAN 3 EA
UNINTERRUPTIBLE POWER SUPPLY, (UPS),
1000 WATT, LESS ENCLOSURE, AS PER
32 633 |PLAN 3 EA
33 633 [CONTROLLER ITEM MISC.: PREEMPTION 3 EA
FIBER OPTIC ETHERNET TRANSCIEVER,
34 633 |AS PER PLAN 3 EA
35 632 [FIBER OPTIC CABLE, 18 FIBER 600 FT
TERMINATION PANEL, 12 FIBER, AS PER
36 632 |PLAN 2 EA
37 632 [FIBER OPTIC CONNECTOR, AS PER PLAN 24 EA




BIDDING SCHEDULE FOR: White Pond Phase 3

(MUSTBE | TOTAL ITEM
REF. | ITEM ESTIMATED COMPLETED) cosT
NO. | NoO. 'TEM - DESCRIPTION QUANTITY AND UNIT [ UNIT PRICE IN | (QUANTITY x
FIGURES | UNIT PRICE)
FIBER OPTIC CABLE, MISC.: FIBER OPTIC
PATCH CORD (LC-LC DUPLEX, SINGLE-
38 | 632 |MODE, 6 FEET) 3 EA
39 | 632 |VIDEO DETECTION SYSTEM, ASPERPLAN | 3 EA
REMOVAL OF TRAFFIC SIGNAL
40 | 632 |INSTALLATION 1 EA
MAINTENANCE OF TRAFFIC
41 | 614 |MAINTAINING TRAFFIC 1 LS -:
UNIFORMED LAW ENFORCEMENT
42 | 613 |OFFICER WITH PATROL CAR 60 HOUR $68.00 $4,080.00
MISCELLANEOUS
CONSTRUCTION LAYOUT STAKES AND
43 | 623 |SURVEYING 1 LS
44 | 624 |MOBILIZATION 1 LS
45 | 103.05 |CONTRACT PERFORMANCE BOND 1 LS
UNOFFICIAL CONSTRUCTION COST ALT. #1
ALTERNATE #1
ALT 1 CONTROLLER ITEM MISC.: PREEMPTION
633 |(SONEM 2000) 3 EACH
UNOFFICIAL CONSTRUCTION COST ALT. #2
ALTERNATE #2
ALT 2 VIDEO DETECTION SYSTEM, AS PER PLAN,
632 |AUTOSCOPE ENCORE 3 EA
UNOFFICIAL CONSTRUCTION COST ALT. #3
ALTERNATE #3
ALT 3 UNINTERRUPTIBLE POWER SERVICE
633 |(UPS), AS PER PLAN, CLARY SP1000SN 3 EA
PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT
THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST
BE INITIALED AND DATED BY THE BIDDER.

DENOTES LS SUM - UNIT PRICE
NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.
CITY OF AKRON
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT
DATE CONTRACTOR
CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO. DESCRIPTION QUANTITY UNIT QUANTITY UNIT PRICE TO DATE

O©oO~NOOID WNPE
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FILE NO.
CITY OF AKRON
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT
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CODE

FINANCE DEPT. NO.
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FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO.

DATE

CODE

FINANCE DEPT. NO.

PROJECT

CONTRACTOR

REF. ITEM
NO. NO. DESCRIPTION

ESTIMATE ACTUAL COMPLETE
QUANTITY UNIT QUANTITY UNIT PRICE TO DATE

97

98
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123
124
125

This is to certify that the work as listed above has
been completed in accordance with the contract
documents, that all items are paid for which previous
certificates for payment were issued and payments
received, and that the current payment is now due.

CONTRACTOR:

BY:

TOTAL COMPLETED TO DATE

STORED MATERIALS

TOTAL COMPLETED & STORED

LESS RETAINAGE

TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

APPROVED:

CONSTRUCTION ENGINEER

15



FILE NO.
CITY OF AKRON
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT
DATE CONTRACTOR
CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO. DESCRIPTION QUANTITY UNIT QUANTITY UNIT PRICE TO DATE
DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER
DATE:
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